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PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions, including, without limitation, Site Access Conditions and 
Requirements;  

B.  Special Conditions.  

1.02  SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS  

A. The Work of this Contract consist s of the following:  

Remove and replace single ply roof and wall to flashing on lower level of ma in 
campus.  Removal and replacement of asphalt shingles on cafeteria building, 
new Kinar facia.  Coating of existing flat top built- up roofing on two (2) 
classroom buildings.  Coating of metal shop building roof.   

1.03  CONTRACTS  

A. Perform the Work under a single , fixed -

A343CONTRACTS

A .
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DOCUMENT 01 21 00  
 

ALLOWANCE  
 
PART 1 GENERAL  

1.1  SECTION INCLUDES  

A. Non -specified work.  

1.2  RELATED SECTIONS  

A.  Document  01 10 00 (Summary of Work )  
 
B.  Document  01 29 00 (Payments and Completion )  
 
C. Document  01 32 19 (Submittal Procedures )  

1.3 ALLOWANCES  

A. Include d in the Contract , a stipulated sum/price of 40,000 as an allowance for 
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DOCUMENT 01 22 00  

ALTERNATES AND UNIT PRICING  

PART 1  – ALTERNATES  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions;  
additions to and/or deletions from the various parts of the Work specified in other 
Sections of th e Specifications. The acceptance or rejection of any of the alternates is 
strictly at the option of the District subject to District's acceptance of Contractor's 
stated prices contained in this Proposal.  

1.03  GENERAL  

Where an item is omitted, or scope of Work i s decreased, all Work pertaining to the 
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PART 2  -  UNIT PRICING  

2.01  GENERAL  

Contr actor shall completely state all required figures based on Unit Prices listed 
below.  Where scope of Work is decreased, all Work pertaining to the item, whether 
specifically stated or not, shall be omitted and where scope of Work is increased, all 
work pertaining to that item required to render same ready for use on the Project in 
accordance with intention of Drawings and Specifications shall be included in an 
agreed upon price amount.  

2.02  UNIT PRICES  

Furnish unit prices for each of the named items on a square foot, lineal foot, or per 
each basis, as applies. Unit prices shall include all labor, materials, services, profit, 
overhead, insurance, bonds, taxes, and all other incidental costs of Contractor, 
subcontractors, and supplier(s).   

A.  TBD 

END OF DOCUMENT  
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DOCUMENT 01 26 00  

CHANGES IN T 171S-0 0 9.9621Tm
(267ft )3Tj
 9.96 -.9ft CU0
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DOCUMENT 01 29 00  

APPLICATION FOR PAYM ENT AND  
CONDITIONAL AND UNCO NDITIONAL WAIVER AND  RELEASE FORMS  

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL 
CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS.  
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CONDITIONAL WAIVER A ND RELEASE  
ON PROGRESS PAYMENT  

(CIVIL CODE SECTION 8132)  

NOTICE:  THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT.  A PERSON SHOULD NOT 
RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED 
PAYMENT. 

Name of Claimant:    
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UNCONDITIONAL WAIVER  AND RELEASE  
ON PROGRESS PAYMENT  

(CIVIL CODE SECTION 8134)  

NOTICE TO CLAIMANT
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CONDITIONAL WAIVER A ND RELEASE  
ON FINAL PAYMENT  

(CIVIL CODE SECTION 8136)  

NOTICE:   
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UNCONDITIONAL WAIVER  AND RELEASE  
ON FINAL PAYMENT  

(CIVIL CODE SECTION 8138)  

NOTICE TO CLAIMANT:  THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE 
BEEN PAID FOR GIVING UP THOSE RIGHTS.  THIS DOCUMENT IS ENFORCEABL E AGAINST 
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID.  IF YOU HAVE NOT BEEN PAID, 
USE A CONDITIONAL WAIVER AND RELEASE FORM.  

Name of Claimant:    

Name of Customer:    

Job Location:    

Owner:    

Unconditional Waiver and Release  

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for all labor and service provided, and equipment and material delivered, to 
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DOCUMENT 01 31 19  

PROJECT MEETINGS  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions; and  

B. Special Conditions.  

1.02  PROGRESS MEETINGS:  

A. Contractor shall schedule and hold regular weekly progress meetings after a 
minimum of one week's prior written notice of the meeting date and time to 
all Invitees as indicated below.  

B.  Location: Contractor's field office.  

C. The Contractor shall notify and invite the following entities (“Invitees”):  

(1)  District Representative.  

(2)  Contractor.  

(3)  Contractor's Project Manager.  

(4)  Contractor's Superintendent.  

(5)  Subcontractors, as appropriate to the agenda of the meeting.  

(6)  Suppliers, as appropriate t o the agenda of the meeting.  

(7)  Construction Manager, if any.  

(8)  Architect  

(9)  Engineer(s), if any and as appropriate to the agenda of the meeting.  

(10)  Others, as appropriate to the agenda of the meeting.  

D.  The District's and/or the Architect’s Consultants will attend at their discretion, 
in response to the agenda.  

E. The District representative, the Construction Manager, and/or another District 
Agent shall take and distribute meeting notes to attendees and other 
concerned parties.  If exceptions are taken to anything in the meeting notes, 
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DOCUMENT 01 32 13  

SCHEDULING OF WORK  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions;  

B.  Special Conditions;5B5</MCID [8E35.015 Tc -0.0rhd[.  
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(3)  A schedule showing the work completed in less than the Contract 
Time, and that has been accepted by District, shall be considered to 
have Project Float. The Project Float is the time betw een the scheduled 
completion of the work and the Completion Date. Project Float is a 
resource available to both District and the Contractor.  

C. Ownership Project Float: Neither the District nor Contractor owns Project 
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B.  Indicate detailed plan for the Work to be completed in first ninety (90) days 
of the Contract; details of planned mobilization of plant and equipment; 
sequence of early operations; procurement of materials and equ ipment.  
Show Work beyond ninety (90) calendar days in summary form.  

C. Initial CPM Schedule shall be time scaled.  

D.  Initial CPM Schedule shall be cost and resource loaded.  Accepted cost and 
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(4)  District  furnished materials and equipment, if any, identified as 
separate activities.  

(5)  Activities for maintaining Project Record Documents.  

(6)  Dependencies (or relationships) between activities.  

(7)  Processing/a pproval of submittals and shop drawings for all material 
and equipment required per the Contract.  Activities that are 
dependent on submittal acceptance or material delivery shall not be 
scheduled to start earlier than expected acceptance or delivery dates . 

(a)  Include time for submittals, re -submittals and reviews by 
District.  Coordinate with accepted schedule for submission of 
Shop Drawings, samples, and other submittals.  

(b) Contractor shall be responsible for all impacts resulting from re -
submittal of Shop Dra wings and submittals.  

(8)  Procurement of major equipment, through receipt and inspection at 
jobsite, identified as separate activity.  

(a)  Include time for fabrication and delivery of manufactured 
products for the Work.  

(b) Show dependencies between procurement and con struction. 

(9)  Activity description; what Work is to be accomplished and where.  

(10)  The total cost of performing each activity shall be total of labor, 
material, and equipment, excluding overhead and profit of Contractor.  
Overhead and profit of the General Contra ctor shall be shown as a 
separate activity in the schedule.  Sum of cost for all activities shall 
equal total Contract value.  

(11)  Resources required (labor and major equipment) to perform each 
activity.  

(12)  Responsibility code for each activity corresponding to Contractor or 
Subcontractor responsible for performing the Work.  

(13)  Identify the activities which constitute the controlling operations or 
critical path. No more than twenty - five (25%) of the activities shall be 
critical or near critical. Near critical is def ined as float in the range of 
one (1) to (10) days.  

(14)  Twenty (20) workdays for developing punch list(s), completion of 
punch- list items, and final clean up for the Work or any designated 
portion thereof. No other activities shall be scheduled during this 
period.  

(15)  Interface with the work of other contractors, District, and agencies 
such as, but not limited to, utility companies.  
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(16)  Show detailed Subcontractor Work activities.  In addition, furnish 
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(2)  If rejected, update shall be corrected and resubmitted by Contractor 
before the Application for Payment is submitted.  

E. Neith
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calendar days from the date of discovery of the impact.  The Contractor is 
responsible for the cost to prepare the mitigation plan.  

C. Failure to request time, provide TIE, or provide the required mitigation plan 
will result in Contractor waiving its right to a time extension and c ost to 
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(1)  Activities by early start.  

(2)  Activities by late start.  

(3)  Activities grouped by Subcontractors or selected trades.  

(4)  Activities with scheduled early start dates in a given time frame, such 
as fifteen (15) or thirty (30) day outlook.  

D.  Furnish District with report files on compact disks containing all schedule files 
for each report generated.  

1.15  PROJECT STATUS REPORTING  

A. In addition to submittal requirements for CPM scheduling identified in this 
Section, Contractor shall provide a monthly project status report (i.e., written 
narrative report) to be submitted in conjunction with each CPM Schedule as 
specified herein.  Status reporting shall be in form specified below.  

B.  Contractor shall prepare monthly written narrative reports  of status of Project 
for submission to District.  Written status reports shall include:  

(1)  Status of major Project components (percent (%) complete, amount of 
time ahead or behind schedule) and an explanation of how Project will 
be brought back on schedule i f delays have occurred.  

(2)  Progress made on critical activities indicated on CPM Schedule.  

(3)  Explanations for any lack of work on critical path activities planned to 
be performed during last month.  

(4)  Explanations for any schedule changes, including changes to log ic or to 
activity durations.  

(5)  List of critical activities scheduled to be performed next month.  

(6)  Status of major material and equipment procurement.  

(7)  Any delays encountered during reporting period.  

(8)  Contractor shall provide printed report indicating actual versus planned 
resource loading for each trade and each activity.  This report shall be 
provided on weekly and monthly basis.  

(a)  Actual resource shall be accumulated in field by Contractor, and 
shall be as noted on Contractor’s daily reports.  These reports 
will  be basis for information provided in computer -generated 
monthly and weekly printed reports.  

(b) Contractor shall explain all variances and mitigation measures.  



SACRAMENTO CITY UNIFIED  
SCHOOL DISTRICT  

SCHEDULING OF WORK  
DOCUMENT 01 32 13 - 13  

 

(9)  Contractor may include any other information pertinent to status of 
Project.  Contractor shall incl ude additional status information 
requested by District at no additional cost.  

(10)  Status reports, and the information contained therein, shall not be 
construed as claims, notice of claims, notice of delay, or requests for 
changes or compensation.  

1.16  WEEKLY SCHED ULE REPORT  

At the Weekly Progress Meeting, the Contractor shall provide and present a time -
scaled three (3) week look -ahead schedule that is based and correlated by activity 
number to the current schedule (i.e., Initial, Original CPM, or Schedule Update).  

1.17  DAILY CONSTRUCTION REPORTS  

On a daily basis, Contractor shall submit a daily activity report to District for each 
workday, including weekends and holidays when worked. Contractor shall develop 
the daily construction reports on a computer -generated database  capable of sorting 
daily Work, manpower, and man -hours  by Contractor, Subcontractor, area, sub -
area, and Change Order Work. Upon request of District, furnish computer disk of this 
data base. Obtain District’s written approval of daily construction report data base 
format prior to implementation.  Include in report: 

A.  Project name and Project number.  

B.  Contractor’s name and address.  

C. Weather, temperature, and any unusual site conditions.  

D.  Brief description and location of the day’s scheduled activities and any sp ecial 
problems and accidents, including Work of Subcontractors.  Descriptions shall 
be referenced to CPM scheduled activities.  

E. Worker quantities for its own Work force and for Subcontractors of any tier.  

F. Equipment, other than hand tools, utilized by Contractor and Subcontractors.  

1.18  PERIODIC VERIFIED REPORTS 

Contractor shall complete and verify construction reports on a form prescribed by the 
Division of the State Architect and file reports on the first day of February, May, 
August, and November during the preceding quarter year; at the completion of the 
Contract; at the completion of the Work; at the suspension of Work for a period of 
more than one (1) month; whenever the services of Contractor or any of 
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(2)  Contractor shall comply with all time fram es herein and in the General 
Conditions and, in any case, shall submit required information in 
sufficient time to permit proper consideration and action before 
ordering any materials or items represented by such Shop Drawings, 
Product Data, and/or Samples.    

(3)  Contractor shall allow sufficient time so that no delay occurs due to 
required lead time in ordering or delivery of any item to the Site.  
Contractor shall be responsible for any delay in progress of Work due 
to its failure to observe these requirements . 

(4)  Time for completion of Work shall not be extended on account of 
Contractor's failure to promptly submit Shop Drawings, Product Data, 
and/or Samples.  

(5)  Reference numbers on Shop Drawings shall have Architectural and/or 
Engineering Contract Drawings reference numbers for details, sections, 
and “cuts” shown on Shop Drawings.  These reference numbers shall 
be in addition to any numbering system that Contractor chooses to use 
or has adopted as standard.  

(6)  
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(2)  Contractor is responsible for all lost time should the initial submittal be 
rejected, marked "revise and resubmit", etc.  

(3)  All Submittals shall be forwarded to the District by the date indi cated 
on the approved Submittal Schedule, unless an earlier date is 
necessary to maintain the Construction Schedule, in which case those 
Submittals shall be forwarded to the District so as not to delay the 
Construction Schedule.  

(4)  Contractor may be assessed $100 a day for each day it is late in 
submitting a shop drawing or sample.  No ex.5 (t)0.5 ( )0.6Sd4 (N)5 ( 0 TdTn)9.7 (.B.5 ( )0.6 s ( )0.6 (i)-12.1 (n)-2.6 ( )]TJ
0.004 Tc -0.006 Tw -14Tw 32.26.004 Tcf ( ) (i)-9.2 (n ( )]TJ
0 )-11.4a)2.6 (r)9.3 (aaw2t)-0.6 (e)8.6 ( )0-5 ( ) -1n6.9 (a/1.5 (g)0.5 ( lh)-10.5 (e)0.6 ( )0.6 (a)-6.4 (p)-8.5 (p)-20.6 (ro)-12s 32.26.00n)-10.6 ( )0.6 (t)-89 (tr)9. (.)6.5 ( )0.t.26aaw204 525 (p)-20Cd
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M.  Contractor shall prepare composite drawings and installation layouts when 
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(1)  Samples must be of sufficient size and quality to clearly illustrate 
functional characteristics, with integrally related parts and attachment 
devices.  

(2)  Samples must show full range of texture, color, and pattern.  

C. Contractor shall make all Submittals, unless it has authorized 
Subcontractor(s) to submit and Contractor has notified the District in writing 
to this effect.  

D.  Samples to be shipped prepaid or hand -delivered to the District.  

E. Cont ractor shall mark samples to show name of Project, name of Contractor 
submitting, Contract number and segment of Work where representative 
Sample will be used, all applicable Specifications Sections and documents, 
Contract Drawing Number and detail, and AS TM or FS reference, if applicable.  

F. Contractor shall not deliver any material to Site prior to receipt of District's 
and/or Architect’s completed written review and approval.  Contractor shall 
furnish materials equal in every respect to approved Samples and  execute 
Work in conformance therewith.  

G. District’ s and/or Architect’s review, acceptance, and/or approval of Sample(s) 
will not preclude rejections of any material upon discovery of defects in same 
prior to final acceptance of completed Work.  

H.  After a material has been approved, no change in brand or make will be 
permitted.  

I.  Contractor shall prepare its Submittal Schedule and submit Samples of 
materials requiring laboratory tests to specified laboratory for testing not less 
than ninety (90) days before such m aterials are required to be used in Work.  

J. Samples which are rejected must be resubmitted promptly after notification of 
rejection and be marked "Resubmitted Sample" in addition to other 
information required.  

K.  Field Samples and Mock -Ups are to be removed by Contractor at District’s 
direction:  

(1)  Size: As Specified.  

(2)  Furnish catalog numbers and similar data, as requested.  

1.06  REVIEW AND RESUBMISSION REQUIREMENTS:  

A. The District will arrange for review of Sample(s), Shop Drawing(s), Product 
Data, and other submittal(s) by appropriate reviewer and return to Contractor 
as provided below within twenty -one (21) days after receipt or within twenty -
one (21) days after receipt of all related information necessary for such 
review, whichever is later.  

B.  One (1) copy of product or m aterials data will be returned to Contractor with 
the review status.  
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C. Samples to be incorporated into the Work will be returned to Contractor, 
together with a written notice designating the Sample with the appropriate 
review status and indicating errors dis covered on review, if any.  Other 
Samples will not be returned, but the same notice will be given with respect 
thereto, and that notice shall be considered a return of the Sample.  

D.  Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), 
Product  Data, and other submittal(s) as required by the reviewer.  Such 
resubmittals will be reviewed and returned in the same manner as original 
Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within 
fourteen (14) days after receipt thereof or within fourteen (14) days after 
receipt of all related information necessary for such review .  Such resubmittal  
shall not  delay the Work . 

E. Contractor may proceed with any of the Work covered by Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s ) upon its return if designated 
as no exception taken, or revise as noted, provided the Contractor proceeds 
in accordance with the District and/or the Architect’s notes and comments.  

F. Contractor shall not begin any of the work covered by a Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s), designated as revise and 
resubmit or rejected, until a revision or correction thereof has been reviewed 
and returned to Contractor.  

G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated  
as revise and resubmit or rejected and requiring resubmittal, shall be revised 
or corrected and resubmitted to the District no later than fourteen (14) days 
or a shorter period as required to comply with the approved Construction 
Schedule, after its retur n to Contractor.  

H.  Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), 
Product Data, and other submittal(s) shall waive any of the requirements of 
the Contract Documents, or relieve Contractor of any obligation thereunder.  

I.  District's and/or Architect’s review of Shop Drawings does not relieve the 
Contractor of responsibility for any errors that may exist.  Contractor is 
responsible for the dimensions and design of adequate connections and 
details and for satisfactory construction of a ll the Work.  

PART 2  – PRODUCTS Not Used.  

PART 3  -  EXECUTION Not Used.  
 

END OF DOCUMENT  
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DOCUMENT 01 35 13.23  

SITE STANDARDS  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions, including without limitation, Site Access, Conditions, and 
Regulations;  

B.  Special Conditions;  

C. Drug -Free Workplace Certification;  

D.  Tobacco -Free Environment Certification;  

E. 
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C. Disturbing the Peace (Noise and Lighting):  

(1)  Contractor shall observe the noise ordinance of the Site at all times 
including, without limitation, all applicable local, city, and/or state 
laws, ordinances, and/or regulations regarding noise and allowable 
noise levels.  

(2)  The use of radios, etc., shall be controlled to keep all s ound at a level 
that cannot be heard beyond the immediate area of use.  District 
reserves the right to prohibit the use of radios at the Site, except for 
mobile phones or other handheld communication radios.  

(3)  If portable lights are used after dark, all ligh t must be located so as 
not to direct light into neighboring property.  

D.  Traffic:  

(1)  Driving on the Premises shall be limited to periods when students and 
public are not present.  If driving or deliveries must be made during 
the school hours, two (2) or more gr ound guides shall lead the vehicle 
across the area of travel.  In no case shall driving take place across 
playgrounds or other pedestrian paths during recess, lunch, and/or 
class period changes.  The speed limit on - the Premises shall be five (5) 
miles per hour (maximum) or less if conditions require.  

(2)  All paths of travel for deliveries, including without limitation, material, 
equipment, and supply deliveries, shall be reviewed and approved by 
District in advance.  Any damage will be repaired to the pre -damag ed 
condition by the Contractor.  

(3)  District shall designate a construction entry to the Site.  If Contractor 
requests, District determines it is required, and to the extent possible, 
District shall designate a staging area so as not to interfere with the 
norm al functioning of school facilities.  Location of gates and fencing 
shall be approved in advance with District and at Contractor's expense.  

(4)  Parking areas shall be reviewed and approved by District in advance.  
No parking is to occur under the drip line of trees or in softscape areas 
that could otherwise be damaged.  

E. All of the above shall be observed and complied with by the Contractor and all 
workers on the Site.  Failure to follow these directives could result in 
individual(s) being suspended or removed fr om the work force at the 
discretion of the District.  The same rules and regulations shall apply equally 
to delivery personnel, inspectors, consultants, and other visitors to the Site.  

PART 2  -  PRODUCTS Not Used.  

PART 3  -  EXECUTION Not Used.  

END OF DOCUMENT  



SACRAMENTO CITY UNIFIED  
SCHOOL DISTRICT  

REGULATORY REQUIREMENTS  
DOCUMENT 01 41 00 - 1  

 

DOCUMENT 01 41 00  

REGULATORY REQUIREME NTS  

PART 1  -  GENERAL   and Registrations and Work to Comply with All Applicable Laws and 
Regulations;  

B.  Special Conditions; and  

C. Quality Control.  

1.02  DESCRIPTI ON:  

This section covers the general requirements for regulatory requirements pertaining 
to the Work and is supplementary to all other regulatory requirements mentioned or 
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(6)  California Fire Code (CFC), Part 9, Title 24, CCR; ( International Fire 
Code and California Amendments).  

(7)  California Green Building Standards Code (CALGreen), Part 11, Title 
24, CCR.  

(8)  California Referenced Standards Code, Part 12, Title 24, CCR.  

(9)  State Fire Marshal Regulations, Public Safety, Title 19, CCR.  

(10)  Partial List of Applicable National Fire Protection Association (NFPA) 
Standards: 

(a)  NFPA 13 -  Automatic Sprinkler System.  

(b) NFPA 14 -  Standpipes Systems.  

(c)  NFPA 17A -  Wet Chemical System  

(d) NFPA 24 -  Private Fire Mains.  

(e)  (California Amended) NFPA 72 -  National Fire Alarm Codes.  

(f)  NFPA 253 -  Critical Radiant Flux of Floor Covering System.  

(g) NFPA 2001 -  Clean Agent Fire Extinguishing Systems.  

(11)  
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(1)  Test and testing laboratory per Section 4 -335 .  District shall pay for 
the testing laboratory . 

(2)  Special inspections per Section 4 -333(c).  

(3)  Deferred Approvals per section 4 -317(g).  

(4)  Verified reports per Section s 4-336 & 4 -343(c).  

(5)  Duties of the Architect & Engineers shall be per Section s 4-333(a) and 
4-341.  

(6)  Duties of the Contractor shall be per Section 4 -343.  

(7)  Duties of Project Inspector shall be per Section 4 -334.  

(8)  Addenda and C onstruction Change  Document s per Section 4 -338.  

Contractor shall keep and make available a ll applicable parts  of the most 
current version of Title 2 4 referred to in the plans and specifications at the 
Site during construction.  

C. Items of deferred approval shall be clearly marked on the first sheet of the 
Architect’s and/or Engineer's approved Drawings.  All items later submitted 
for approval shall be pe r Title 24 requirements to the DSA.  

(1)  Contractor shall submit the following to Architect for review and 
endorsement:  

(a)  Product information on proposed material/system supplier.  

(b) Drawings, specifications, and calculations prepared, signed, and 
stamped by an arch itect or engineer licensed in the State of 
California for that portion of the Work.  

(c)  All other requirements as may be required by DSA.  

(2)  Cost of preparing and submitting documentation per DSA Deferred 
Approval requirements including required modifications to Drawings 
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DOCUMENT 01 42 13  

ABBREVIATIONS AND AC RONYMS  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions including without limitation, Definitions;  

B.  Special Conditions.  

1.02  DOCUMENT INCLUDES:  

A. Abbreviations used throughout the Contract Documents.  

B.  Reference to a technical society, organization, or body is by abbreviation, as 
follows:  

1.   AA The Aluminum Association  
2.   AASHTO American Association of State Highway and 

Transportation Officials  
3.   ABPA Acoustical and Board Products Association  
4.   ACI  American Concrete Institute  
5.   AGA American Gas Association  
6.   AGC 
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27.   CCR California Code of Regulations  
28.   CLFMI Chain Link Fence Manufacturers Institute  
29.   CRA California Redwood Association  
30.   CRSI Concrete Reinforcing Steel Institute  
31.   CS Commercial Standards  
32.   CSI  Construction Specifications Institute  
33.   CTI  Cooling Technology  Institute  
34.   FGIA  Fenestration and Glazing Industry Alliance  
35.   FGMA Flat Glass Manufacturers ’ 
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DOCUMENT 01 42 16  

DEFINITIONS  

PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISION S 
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DOCUMENT 01 42 19  
 

REFERENCES  

PART 1  -  GENERAL  

1.01  SCHEDULE OF REFERENCES:  

The following information is intended only for the general assistance of the 
Contractor, and the District does not 
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APA Architectural Precast Association  
325 John Knox Rd, Suite L-103  
Tallahassee, FL 32303  

www.archprecast.org  
 

850/205 -5637  

APCIA American Property Casualty Insurance Association  
(merger of American Insurance Association (formerly the 
Natio nal Board of Fire Underwriters) with the Property 
Casualty Insur ers Association of America )  
555 12th St, NW, Suite 550  
Washington DC 20004  

www.apci.org  
 

202/828 -7100  

AHRI  Air Conditioning and Refrigeration Institute  (now Air -
Conditioning, Heating, & Refrigeration Institute) 
2311 Wilson Blvd, Suite 400  
Arlington, VA 22201  

www.ahrinet.org  
 

703/524 -8800  

ARMA Asphalt Roofing Manufacturers Association  
2331 Rock Spring Road  
Forest Hill, MD 21050 

www.asphaltroofing.org  
 

443/640 -1075  

ASA The Acoustical Society of America  
Suite 300  
1305 Walt Whitman Road  
Melville, NY 11747 -4300  

https://acousticalsociety.org/  
 

516/576 -2360  

ASCE American Society of Civil Engineers  
1801 Alexander Bell Drive  
Reston, VA 20191  

www.asce.org  
 

800/548 -2723  
703/295 -6300 

ASHRAE American Society of Heating, Refrigerating and Air 
Conditioning Engineers  
180 Technology Parkway  
Peachtree Corners, GA 30092  

www.ashrae.org  
 

800/527 -4723  
404/636 -8400 

ASLA American Society of Landscape Architects  
636 Eye Street, NW  
Washington, DC 20001 -3736 

www.asla.org  
 

202/898 -2444  

ASME American Society of Mechanical Engineers  
Two Park Avenue  
New York, NY 10016 -5990 

www.asme.org  
 

800/ 834 -2763  
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BHMA Builders Hardware Manufacturers Association  
355 Lexington Avenue, 15th Floor  
New York, NY 10017  

www.buildershardware.com  
 

212/297 -2122  

BIA  The Brick Industry Association  
12007 Sunrise Valley  Drive, Suit e 430  
Reston, VA 20191  

www.gobrick.com  
 

703/620 -0010  

CGA Compressed Gas Association  
8484 Westpark Drive, Suite 220  
McLean , VA 22102  

www.cganet.com  
 

703/788 -2700  

CISCA  
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CRI Carpet and Rug Institute  
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EPA Environmental Protection Agency  
Ariel Rios Building  
1200 Pennsylvania Avenue, N.W.  
Washington, DC 20460  

www.epa.gov  
 

202/272 -0167  

FCICA Floor Covering Installation Contractors Association  
800 Roosevelt Rd., Bldg. C, Suite 312  
Glen Ellyn, IL 60137  

www.fcica.com  
 

630 / 672 -3702  
 

FGIA  Fenestration and Glazing Industry Alliance  
1900 E Golf Rd, Suite 1250 
Schaumburg, IL 60173  

 https://fgiaonline.org/ 
 

847/303 -5664  

FM 
Global  

Factory Mutual Insurance Company  
Amy Daley   
Global Practice Leader – Education, Public Entities, 
Health Care  
FM Global  
270 Central Avenue  
Johnston, RI 02919- 4949  

www.fmglobal.com  
 

401 / 275 -3000  
401/275 -3029 

FS General Services Administration (GSA) Index of Federal 
Specifications, Standards and Commercial Item 
Descriptions  
470 East L’Enfant Plaza, SW, Suite 8100  
Washington, DC 20407  

www.gsa.gov  
 

202/619 -8925  

GA The Gypsum Association   
962 Wayne Ave., Suite 620  
Silver Spring, MD 20910 

www.gypsum.org  
 

301/277 -8686  

   
HMA Hardwood Manufacturers Association  

One Williamsburg Place, Suite 108 
Warrendale, PA 15086  

http://hmamembers.org  
 

412/244 -0440  



SACRAMENTO CITY UNIFIED  
SCHOOL DISTRICT  

REFERENCES  
DOCUMENT 01 42 19 - 9  

 

IAPMO International Association of Plumbing and Mechanical 
Officials  
(formerly the Western Plumbing Officials Association)  
4755 E. Philadelphia St.  
Ontario, CA 91761  

www.iapmo.org  
 

909/472 -4100  

ICC International Code Council  
500 New Jersey Avenue, NW, 6th Floor  
Washington, DC 20001  

www.iccsafe.org  
 

888/422 -7233  

IEEE Institute of Electrical and Electronics Engineers  
3 Park Avenue, 17th Floor  
New York, NY 10016 -5997 

www.ieee.org  
 

212/419 -7900  

IES  Illuminating Engineering Society  
120 Wall Street, Floor 17 
New York, NY 10005 -4001 

www.ies.org  
 

212/248 -5000  

ITRK  Intertek Testing Services  
3933 US Route 11  
Cortland, NY 13045  

www.intertek.com  
 

607/753 -6711  

MCAA Mechanical Contractors Association of America  
1385 Picc ard Drive  
Rockville, MD 20850  

www.mcaa.org  
 

301/869 -5800  

MMPA 
(formerly 
WMMPA)  

Moulding & Millwork Producers Association  
(formerly Wood Moulding & Millwork Producers 
Association)  
507 First Street  
Woodland, CA 95695  

www.wmmpa.com  
 

530/661 -9591  
800/550 -7889 

MSS Manufacturers Standardization Society (MSS) of the 
Valve and Fittings Industry , Inc.  
127 Park Street, NE  
Vienna, VA 22180 -4602 

http://mss -hq.org  
 

703/281 -6613  

NAAMM National Association of Architectural Metal Manufacturers  
800 Roosevelt Rd. Bldg. C, Suite 312  
Glen Ellyn, IL 60137  

www.naamm.org  
 

630/942 -6591  
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NAIMA
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PCA Portland Cement Association  
5420 Old Orchard Road  
Skokie, IL 60077  

or  
200 Massachusetts Ave NW, Suite 200  
Washington, DC 20001  

www.cement.org  
 

847/966 -6200  
202/408 -9494 

PCA Painting Contractors Association  (formerly Painting and 
Decorating Contractors of America)  
2316 Millpark Drive  
Maryland Heights, MO  63043 

https://www.pcapainted.org/  
 
  

800/322 -7322  

PCI 
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DOCUMENT 01 43 00  

MATERIALS AND EQUIPMENT  

PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions, including, without limitation, Purchase of Materials and 
Equipment;  

B.  Special Conditions;  

C. Imported Materials Certification.  

1.02  MATERIAL AND EQUIPMENT  

A. Only items approved by the District and/or Design Professional  shall be used.  

B.  Contractor shall submit lists of products and other product information in 
accordance with the Contract Documents, including, without limitation, the 
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D.  Materials are not acceptable that have been warehoused for long periods of 
time, stored or transported in improper environment, improperly packaged, 
inadequately labeled, poorly protected, excess ively shipped, deviated from 
normal distribution pattern, or reassembled.  

E. Contractor shall store material so as to cause no obstructions of sidewalks, 
roadways , access to the Site or building s, and underground services.  
Contractor shall protect material a nd equipment furnished under Contract.  

F. Contractor may store materials on Site with prior written approval by the 
District, all material shall remain under Contractor's control and Contractor 
shall remain liable for any damage to the materials.  Should the Project Site 
not have storage area available, the Contractor shall provide for off - site 
storage at a bonded warehouse and with appropriate insurance coverage at 
no cost to District.  

G. When any room in Project is used as a shop or storeroom, the Contractor 
shall be responsible for any repairs, patching, or cleaning necessary due to 
that use.  Location of storage space shall be subject to prior written approval 
by District.  

PART 2  -  PRODUCTS  

2.01  MANUFACTURERS  

A. Manufacturers listed in various sections of Contract Documents are names of 
those manufacturers that are believed to be capable of supplying one or more 
of items specified therein.  

B.  The listing of a manufacturer does not imply that every product of that 
manufacturer is acceptable as meeting the requirements of the Cont
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3.05  MANUFACTURER'S RECOMMENDATIONS  

All installations shall be in acc
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The Contractor shall conform with all applicable laws as indicated in the Contract 
Documents, including, without limitation, to CCR, Part 1, Title 24, Section 4 -343.  
The Contractor shall supervise and direct the Work and maintain a competent 
superintendent on the job who is authorized to act in all matters pertaining to the 
Work.  The Contractor's superintendent shall also inspect all materials, as they 
arrive, for compliance with the Contract Documents.  Contractor shall reject 
defective Work or materials immediately upon delivery or failure of the Work or 
material to comply with the Contract Documents.  The Contractor shall submit 
verified reports as indicated in the Contract Documents, including, without limitation, 
the Specifications and as required by Part 1, Title 24, Section 4 -336.  

1.04  TESTING AGENCIES:  

A. Testing agencies and tests shall be in conformance with the General 
Documents and the requirements of Part 1, Title 24, Section 4 -  335.  

B.  Testing and inspection in connection with earthwork shall  be under the 
direction of the District's consulting soils engineer, if any, referred to 
hereinafter as the "Soils Engineer."  

C. Testing and inspection of construction materials and workmanship shall be 
performed by a qualified laboratory, referred to hereina fter as the "Testing 
Laboratory." The Testing Laboratory shall be under direction of an engineer 
registered in the State of California, shall conform to requirements of ASTM 
E329, and shall be employed by or in contract with the District.  

1.05  TESTS AND INSPECT IONS:  

A. The Contractor shall be responsible for notifying the District and Project 
Inspector of all required tests and inspections.  Contractor shall notify the 
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D.  The District may at its discretion, pay and then back charge the Contractor 
for:  

(1)  Retests or reinspections, if required, and tests or inspections required 
due to Contractor error or lack of required identifications of materi al.  

(2)  Uncovering of work in accordance with Contract Documents.  

(3)  Testing done on weekends, holidays, and overtime will be chargeable 
to the Contractor for the overtime portion.  

(4)  Testing done off Site.  

E. Testing and inspection reports and certifications: 

(1)  If initially received by Contractor, Contractor shall provide to each of 
the following a copy of the agency or laboratory report of each test or 
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DOCUMENT 01 50 00  

TEMPORARY FACILITIES  AND CONTROLS  

PART 1  – GENERAL  o
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F. Fire Protection:  

(1)  Contractor shall provide and maintain fire extinguishers and other 
equipment for fire protection.  Such equipment shall be designated for 
use for fire protection only and shall comply with all requirements of 
the California Fire, State Fire Marshall and/or its designee.  

(2)  Where on -site welding and burning of steel is unavoidable, Contractor 
shall provide protection for adjacent surfaces.  

G. Trash Removal:  

(1)  Contractor shall provide trash removal on a timely basis .  Under no 
circumstance shall Contractor use District trash service .   

H.  Field Office:  

(1)  If Contractor chooses to provide a field office, it shall be an acceptable 
construction trailer that is well - lit and ventilated.  The construction 
trailer shall be equipped  with shelves, desks, filing cabinet, chairs, and 
such other items of equipment needed.  Trailer and equipment are the 
property of the Contractor and must be removed from the Site upon 
completion of the Work. Contractor may use the corridor adjacent to 
the  construction area for an office area , if approved in writing by 
District . 

(2)  Contractor shall provide any additional electric lighting and power 
required for the trailer.  Contractor shall make adequate provisions for 
heating and cooling as required.  

I.  Tempora ry Facilities:  

(1)  TBD 

1.03  CONSTRUCTION AIDS:  

A. Plant and Equipment:  

(1)  Contractor shall furnish, operate, and maintain a complete plant for 
fabricating, handling, conveying, installing, and erecting materials and 
equipment; and for conveyances for transporting work ers .  Include 
elevators, hoists, debris chutes, and other equipment, tools, and 
appliances necessary for performance of the Work.  

(2)  Contractor shall maintain plant and equipment in safe and efficient 
operating condition.  Damages due to defective plant and equi pment, 
and uses made thereof, shall be repaired by Contractor at no expense 
to the District.  

B.  None of the District’s tools and equipment shall be used by Contractor for the 
performance of the Work.  
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1.04  BARRIERS AND ENCLOSURES:  

A. Contractor shall obtain the Distri ct's written permission for locations and 
types of temporary barriers and enclosures, including fire - rated materials 
proposed for use, prior to their installation.  

B.  Contractor shall provide and maintain temporary enclosures to prevent public 
entry and to protect persons using other buildings and portions of the Site 
and/or Premises, the public, and workers.  Contractor shall also protect the 
Work and existing facilities from the elements, and adjacent construction and 
improvements, persons, and trees and pla nts from damage and injury from 
demolition and construction operations.  

C. Contractor shall provide site access to existing facilities for persons using 
other buildings and portions of the Site, the public, and for deliveries and 
other services and activities . 

D.  Tree and Plant Protection: 

(1)  Contractor shall preserve and protect existing trees and plants on the 
Premises that are not designated or required to be removed, and those 
adjacent to the Premises.  

(2)  Contractor shall provide barriers to a minimum height of 4' -0" around 
drip line of each tree and plant, around each group of trees and plants, 
as applicable, in the proximity of demolition and construction 
operations , or as denoted on the Plans . 

(3)  Contractor shall not park trucks, store materials, perform Work or 
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larger shall be tunneled under and heavily wrapped with wet 
burlap so as to prevent scarring or excessive drying.  Small er 
roots that interfere with installation of new work may be cut 
with prior approval by the District.  Roots must first be cut with 
a Vermeer, or equivalent, root cutter prior to any trenching.  

(c)  Where excavation for new construction is required within drip 
line of trees, hand excavation shall be employed to minimize 
damage to root system. Roots shall be relocated in backfill 
areas wherever possible.  If encountered immediately adjacent 
to location of new construction, roots shall be cut 
approximately 6 inche s back from new construction.  

(d) Approved excavations shall be carefully backfilled with the 
excavated materials approved for backfilling.  Backfill shall 
conform to adjacent grades without dips, sunken areas, humps, 
or other surface irregularities.  Do not u se mechanical 
equipment to compact backfill.  Tamp carefully using hand 
tools, refilling and tamping until Final Acceptance as necessary 
to offset settlement.  

(e)  Exposed roots shall not be allowed to dry out before permanent 
backfill is placed.  Temporary earth cover shall be provided, or 
roots shall be wrapped with four layers of wet, untreated burlap 
and temporarily supported and protected from damage until 
permanently relocated and covered with backfill.  

(f)  Accidentally broken roots should be sawed cleanly 3 i nches 
behind ragged end.  

1.05  SECURITY:  

The Contractor shall be responsible for project security for materials, tools, 
equipment, supplies, and completed and partially completed Work.  

1.06  TEMPORARY CONTROLS:   
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(2)  Signs other than the  specified Project sign and or signs required by 
law, for safety, or for egress, shall not be permitted, unless otherwise 
approved in advance by the District.  

B.  Materials:  

(1)  Structure and Framing: Structurally sound, new or used wood or 
metal; wood shall be no minal 3/4 - inch exterior grade plywood.  

(2)  Sign Surface: Minimum 3/4- inch exterior grade plywood.  

(3)  Rough Hardware: Galvanized.  

(4)  Paint: Exterior quality, of type and colors selected by the District 
and/or the Design Professional . 

C. Fabrication:  

(1)  Contractor shall fab ricate to provide smooth, even surface for painting.  

(2)  Size: 4' -0" x 8' -0", unless otherwise indicated.  

(3)  Contractor shall paint exposed surfaces of supports, framing, and 
surface material with exterior grade paint: one coat of primer and one 
coat of finish pa int.  

(4)  Text and Graphics: As indicated.  

1.08  PUBLICITY RELEASES:  

A. Contractor shall not release any information, story, photograph, plan, or 
drawing relating information about the Project to anyone, including press and 
other public communications medium, including,  without limitation, on 
website(s) without the written permission of the District.  

PART 2  – PRODUCTS Not used.  

PART 3  – EXECUTION Not used.  

END OF DOCUMENT  
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DOCUMENT 01 50 13  

CONSTRUCTION WASTE M ANAGEMENT AND DISPOS AL  

PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions;  

B.  Special Conditions;  and  

C. Temporary Facilities and Controls . 

1.02  SECTION INCLUDES:  

A. Administrative and procedural requirements for the following:  

(1)  Salvaging non -hazardous construction waste.  

(2)  Recycling non -hazardous construction waste.  

(3)  Disposing of non -hazardous construction waste.  

1.03  DEFINITIONS:  

A. Construction Waste:  Building and site improvement materials and other solid 



SACRAMENTO CITY UNIFIED  
SCHOOL DISTRICT  

CONSTRUCTION WASTE MANAGEMENT  
AND DISPOSAL  

DOCUMENT 01 50 13 - 2  
 

1.04  PERFORMANCE REQUIREMENTS:  

A. General:  Develop waste management plan that results in end -of Project rates 
for salvage/recycling of sixty - five  percent ( 65 %) by weight (or by volume, but 
not a combination) of total waste generated by the Work.  

1.05  SUBMITTALS:  

A. Waste Management Plan:  Submit waste management plan within 30 days of 
date established for commencement of the Work.  

B.  Waste Reduction Progress Reports:  
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H.  Qualification Data:  For Waste Management Coordi nator.  

I.  
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(1)  Salvaged Materials for Reuse:  For materials that will be salvaged and 
reused in this Project, describe methods for preparing salvaged 
materials before incorporation into the Work.  

(2)  Salvaged Materials for Sale:  For materials that will be sold to 
individuals and org anizations, include list of their names, addresses, 
and telephone numbers.  

(3)  Salvaged Materials for Donation:  For materials that will be donated to 
individuals and organizations, include list of their names, addresses, 
and telephone numbers.  

(4)  Recycled Materi als:  Include list of local receivers and processors and 
type of recycled materials each will accept.  Include names, addresses, 
and telephone numbers.  

(5)  Disposed Materials:  Indicate how and where materials will be disposed 
of.  Include name, address, and t elephone number of each landfill and 
incinerator facility.  

(6)  Handling and Transportation Procedures:  Include method that will be 
used for separating recyclable waste including sizes of containers, 
container labeling, and designated location on Project site where 
materials separation will be located.  

PART 2  -  PRODUCTS Not Used. 

PART 3  -  EXECUTION  

3.01  PLAN IMPLEMENTATION:  

A. General:  Implement approved waste management plan.  Provide handling, 
containers, storage, signage, transportation, and other items as required to 
implement waste management plan during the entire duration of the 
Contract.  

(1)  Comply with Document 01 50 00 for operation, termination, and 
removal requirements.  

B.  [ Waste Management Coordinator:  Engage a waste management coordinator 
to be responsible for implementing, 
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(2)  Distribute waste management plan to entities when they first begin 
work on site.  Review plan procedures and locations establi shed for 
salvage, recycling, and disposal.  

D.  Site Access and Temporary Controls:  Conduct waste management operations 
to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities.  

(1)  Designate and label sp ecific areas of Project site necessary for 
separating materials that are to be salvaged, recycled, reused, 
donated, and sold.  

(2)  Comply with Document 01 50 00 for controlling dust and dirt, 
environmental protection, and noise control.  

3.02  RECYCLING CONSTRUCTION W ASTE:  

A. General:  Recycle paper and beverage containers used by on -site workers.  
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DOCUMENT 01 52 13  

FIELD OFFICES  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions;  

B.  Special Conditions; and  

C. Temporary Facilities and Controls.  

1.02  SECTION INCLUDES:  

A. 
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C. Equipment Data:  Two (2) copies of manufacturer data for each type of 
equipment, if dir ected by District.  

D.  Furniture and Furnishings Data:  Two (2) copies of manufacturer data for 
each type of equipment, if directed by District.  

E. Plans:  One (1) reproducible copy of appropriately scaled plans of trailer 
layout.  Plans shall include, but not be  limited to: lighting; furniture; 
equipment; telephone and electrical outlets; and the like.  

F. Product Samples:  One (1) complete and entire unit of each type, if directed 
by District.  

1.05  QUALITY ASSURANCE  

A. Standards:  In the event that provisions of codes, regu lations, safety orders, 
Contract Documents, referenced manufacturer’s specifications, 
manufacturer’s instructions, industry standards, and the like, are in conflict, 
the more restrictive and higher quality shall govern.  

B.  Installer:  Installer or Installers engaged by Contractor must have a minimum 
of five (5) years of documented and properly authenticated successful 
experience of specialization in the installation of the items or systems, or 
both, specified herein.  

C. Manufacturer:  Contractor shall obtain prod ucts from nationally and industry 
recognized Manufacturer with five (5) years minimum, of immediately recent, 
continuous, documented and properly authenticated successful experience of 
specialization in the manufacture of the product specified herein.  

D.  Stat e Personnel Training:  Provide proper training for maintenance and 
operations, including emergency procedures, and the like, as directed by 
District.  

E. Units:  Shall be sound and free of defects, and shall not include any damage 
or defect that will impair th e safety, installation, performance, or the 
durability of the entire Office Trailer and appurtenant systems.  

1.06  REGULATORY REQUIREMENTS  

A. General:  Work shall be executed in accordance with applicable Codes, 
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PART 2  – PRODUCTS  

2.01  FIELD OFFICE TRAILER  

A. General:  Provide entire Field  Office Trailer of type, function, operation, 
capacity, size, complete with controls, safety devices, accessories, and the 
like, for proper and durable installation.  Partitions, walls, ceiling, and other 
interior and exterior surfaces shall be appropriate ly finished, including, but 
not limited to, trim, painting, wall base, floor covering, suspended or similar 
ceiling, and the like; provide systems, components, units, nuts, bolts, screws, 
anchoring devices, fastening devices, washers, accessories, adhesive s, 
sealants, and other items of type, grade, and class required for the particular 
use, not identified but required for a complete, weather- tight, appropriately 
operating, and finished installation.  

B.  Manufacturers:  General Electric Capital Modular Space; T he Space Place, 
Inc.; or equal.  

C. Program:  Provide a wheel -mounted trailer with stairs, landings, platforms, 
ramps, and the like, in good, proper, safe, clean, and properly finished 
condition; with proper heavy duty locks, and other proper and effective 
security at all doors, windows, and the like.  Trailer shall be maintained in 
good, proper, safe, clean, and properly finished condition during the Contract.  

(1)  Nominal Trailer Size:  Four hundred eighty (480) square feet, 
minimum.  

(2)  Stairs, Platform:  Properly fi nished stairs, platforms, and ramps.  

(3)  Doors:  Two (2), three (3) foot wide exterior doors with locksets; 
finished ramp, steps, and entry platform at each exterior door.  

(4)  Keys:  Submit five (5) keys for each door, window, furniture unit, and 
the like .  There shall be no other key copies or originals available; 
each key shall be identified for District; and shall be labeled, or tagged 
or both, as directed by District.  

(5)  HVAC:   

(6)  Lighting:  Sixty - five (65) foot -candles illumination minimum at any 
point, at thirty (30) inches above finished floor throughout from 
fluorescent light source, exclusively, or as directed by District.  

(7)  Electrical Outlets:  One (1) duplex outlet evenly spaced every twelve 
(12) linear horizontal feet of wall face, and electrical service ready for 
use.  

(8)  Telephones and Telephone Outlets:  Two (2) telephone lines wired, 
connected to telephone utility service, and ready for use, and two (2) 
telephone instruments, each with two (2)- line capability, speed dial 
and hands - free feature.  Locate each outl et as directed by District.  
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(9)  Voicemail Messaging System or Answering Machine:  One (1) unit, two 
(2) - line; digital.  

2.02  FIELD OFFICE TRAILER ITEMS  

A. General:  Provide the Field Office Trailer with the following arranged into two 
(2) workstations: 

(1)  Desks:  Two (2) desks: thirty -six (36) inches by sixty (60) inches; 
steel, laminated plastic top; locking, one (1) or two (2) file drawers 
single pedestal; steel; provide five (5) keys to District.  

(2)  Tables:  Two (2) tables; thirty -six (36) inches by sixty (60) inches; 
twen ty -nine (29) inches high; steel, laminated plastic top tables; one 
(1) at each desk.  

(3)  Chairs:  Two (2) chairs: swivel; steel; with seat cushion and arms; one 
(1) at each desk.  

(4)  Waste Baskets:  Two (2) waste baskets, one at each desk.  

B.  Furniture and Equipment:   Provide in the space located to effect efficient and 
logical use.  

(1)  File cabinet: One (1); four (4) drawer; lateral; steel locking.  

(2)  Plan Table:  One (1) plan table: thirty -six (36) inches deep by 
seventy - two (72) inches wide by forty - two (42) inches high; 
adjustable; wood or steel; with lockable plan and pencil drawers.  

(3)  Drafting Stool:  One (1) drafting stool; swiveling; steel; padded; 
adjustable; with footrest and casters.  

(4)  Bookshelf:  One (1) bookshelf: thirty -six (36) inches deep by seventy -
two (72) inche s wide by forty - two (42) inches high; adjustable; wood 
or steel; with lockable plan and pencil drawer.  

(5)  Plan Rack:  One (1) wheel mounted plan rack.  

(6)  Waste Baskets:  One (1) large waste basket.  

(7)  Coat/Hat Hanger:  Wall mounted with minimum capacity for four (4 ) 
garments and ten (10) hats.  

(8)  Document Management System:  Shall include an integrated high -
volume printer, copier, and facsimile machine, including stand, base, 
and storage cabinet; and shall include the following features:  

(a)  Type:  Laser, dry electrostatic  transfer, plain paper, digital, 
multi - function imaging system.  

(b) Network:  Ethernet or Token Ring network ready, Plug -and -
Play.  
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(c)  Print, send/receive facsimile from any connected workstation.  

(d) Resolution:  Six hundred (600) dots per inch by six hundred 
(600) dots per inch, minimum.  

(e)  Print Speed:  Twenty (20) pages per minute, minimum.  

(f)  Copies:  Twenty (20) copies per minute, minimum.  

(g) Document Handler:  Forty (40) sheet, minimum  

(h)  Collator:  Forty (40) bin, minimum, with stapling.  

(i)  Duplexing:  Capable.  

(j)  Paper Size:  C apable of handling paper sizes to eleven (11) 
inches by seventeen (17) inches.  

(k)  
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(d) All chemicals, such as toner, fixing agent, and the like.





OWNER - FURNISHED PRODUCTS  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions;  

B.  Special  Conditions; and  

C. Materials and Equipment.  

1.02  SECTION INCLUDES  

A. Requirements for the following:  

(1)  Installing Owner - furnished materials and equipment.  

(2)  Providing necessary utilities, connections and rough- ins. 

1.03  DEFINITIONS  

A. Owner: District, who is providing/furnishin g materials and equipment.  

B.  Install ing Contactor: Contractor, who is installing the materials and 
equipment furnished by the Owner.  

1.04  PRODUCT DELIVERY, STORAGE, AND HANDLING  

A. Receive, store and handle products in accordance with the manufacturer’s 







SACRAMENTO CITY UNIFIED  
SCHOOL DISTRICT  

OWNER - FURNISHED PRODUCTS  
DOCUMENT 01 64 00 - 4  

 

B.  Upon completion of installation, clean equipment items in accordance with 
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SECTION 01 66 00  

PRODUCT DELIVERY, ST ORAGE AND HANDLING  

PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  
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D.  Contractor shall cover products subject to deterioration with impervious sheet 
covering and provide ventilation to avoid condensation.  

E. Contractor shall store loose granular materials on solid flat surfaces in a well-
drained area and prevent mixing with foreign matter.  

F. Contractor shall provide equipment and personnel to store Products by 
methods to prevent soiling, disfigurement, or damage.  

G. Contractor shall arrange storage of Products to  permit access for inspection 
and periodically inspect to assure Products are undamaged and are 
maintained under specified conditions.  

PART 2  – PRODUCTS Not Used.  

PART 3  -  EXECUTION Not Used.  

END OF DOCUMENT  
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DOCUMENT 01 71 23  

FIELD ENGINEERING  

PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  
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1.05  RECORDS:  

Contractor shall maintain a complete, accurate log of all control and survey work as 
it progresses.  

1.06  SUBMITTALS:  

A. Contractor shall submit name and address o f Surveyor and Professional 
Engineer to District and Architect prior to its/their work on the Project.  

B.  On request of District and Architect, Contractor shall submit documentation to 
verify accuracy of field engineering work, at no additional cost to the Di strict.  

C. 
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DOCUMENT 01 73 29  

CUTTING AND PATCHING  

PART 1  – GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS:  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  
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(9)  
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DOCUMENT 01 76 00  

ALTERATION PROJECT P ROCEDURES  

PART 1  – GENERAL  

1.01  
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DOCUMENT 01 77 00  

CONTRACT CLOSEOUT AN D FINAL CLEANING  

PART 1  -  GENERAL  

1.01  RELATED DOCUMENTS AND PROVISIONS  

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation:  

A.  General Conditions, including, without limitation, Completion of Work;  

B.  Special Conditions;  

C. Temporary Facilities and Controls.  

1.02  CLOSEOUT PROCEDURES 

Contractor shall comply with all closeout provision s as indicated in the General 
Conditions.  

1.03  FINAL CLEANING  

A. Contractor shall execute final cleaning prior to final inspection.  

B.  Contractor shall clean interior and exterior glass and all surfaces exposed to 
view; remove temporary labels, tape, stains, and fore ign substances, polish 
transparent and glossy surfaces, wax and polish new vinyl floor surfaces, 
vacuum carpeted and soft surfaces.  

C. 
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B.  Contractor shall provide Dis trict  with  all required Operation and Maintenance 
Data at one time .  Partial or piecemeal submissions of Operation and 
Maintenance Data will not be accepted.  

PART 2  – PRODUCTS Not U sed.  

PART 3  – EXECUTION Not U sed.  

END OF DOCUMENT  
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DOCUMENT 01 78 23 

OPERATION AND MAINTENANCE DATA 

PART 1 – GENERAL 

1.01 RELATED DOCUMENC  

1.02 QUALITY ASSURANCE: 

Contractor shall prepare instructions and data by personnel experienced in 
maintenance and operation of described products. 

1.03 FORMAT: 

A. Contractor shall prepare data in the form of an instructional manual entitled 
“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (“Manual”). 

B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 
rings, with durable plastic covers; two inch maximum ring size. When multiple 
binders are used, Contractor shall correlate data into related consistent 
groupings. 

C. C  

E. Contractor shall provide tabbed fly leaf for each separate product and system, 
with typed description of product and major component parts of equipment. 

F. Text: The content shall include Manufacturer's printed data, or typewritten 
data on 24 pound paper. 

G. Drawings: Contractor shall provide with reinforced punched binder tab and 
shall bind in with text; folding larger drawings to size of text pages. 

1.04 CONTENTS, EACH VOLUME: 

A. Table of Contents: Contractor shall provide title of Project; names, addresses, 
and telephone numbers of the Architect, any engineers, subconsultants, 
Subcontractor(s), and Contractor with name of responsible parties; and 
schedule of products and systems, indexed to content of the volume. 
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C. Contractor shall include color coded wiring diagrams as installed. 

D. Operating Procedures:  Contractor shall include start-up, break-in, and 
routine normal operating instructions and sequences.  Contractor shall include 
regulation, control, stopping, shut-down, and emergency instructions.  
Contractor shall include summer, winter, and any special operating 
instructions. 

E. Maintenance Requirements:  Contractor shall include routine procedures and 
guide for trouble-shooting; disassembly, repair, and reassembly instructions; 
and alignment, adjusting, balancing, and checking instructions. 

F. Contractor shall provide servicing and lubrication schedule, and list of 
lubricants required. 

G. Contractor shall include manufacturer's printed operation and maintenance 
instructions. 

H. Contractor shall include sequence of operation by controls manufacturer. 

I. Contractor shall provide original manufacturer's parts list, illustrations, 
assembly drawings, and diagrams required for maintenance. 

J. Contractor shall provide control diagrams by controls manufacturer as 
installed. 

K. Contractor shall provide Contractor's coordination drawings, with color coded 
piping diagrams as installed. 

L. Contractor shall provide charts of valve tag numbers, with location and 
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C. Contractor shall submit two (2) copies of a complete Manual in final form prior 
to final Application for Payment. Copy will be returned with Architect/Engineer 
comments.  Contractor must revise the content of the Manual as required by 
District prior to District's approval of Contractor’s final Application for 
Payment. 

D. Contractor must submit two (2) copies of revised Manual in final form within 
ten (10) days after final inspection. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 
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DOCUMENT 01 78 36 

WARRANTIES 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 
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1.04 TIME OF SUBMITTALS: 

A. For equipment or component parts of equipment put into service during 
construction with District's permission, Contractor shall submit a draft 
warranty for that equipment or component within ten (10) days after 
acceptance of that equipment or component. 

B. Contractor shall submit for District approval all warranties and related 
documents within ten (10) days after date of completion.  Contractor must 
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DOCUMENT 01 78 39 

RECORD DOCUMENTS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Documents on Work; 

B. Special Conditions. 

PART 2 - RECORD DRAWINGS 

2.01 GENERAL: 

A. As indicated in the Contract Documents, the District will provide Contractor 
with one set of reproducible, full size 
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(2) Actual numbering of each electrical circuit to match panel schedule. 

(3) Locations of significant Work concealed inside each building whose 
general locations are changed from those shown on the Contract 
Drawings. 

(4) Locations of all items, not necessarily concealed, which vary from the 
Contract Documents. 

(5) Installed location of all cathodic protection anodes. 

(6) Deviations from the sizes, locations, and other features of installations 
shown in the Contract Documents. 

(7) Locations of underground work, points of connection with existing 
utilities, changes in direction, valves, manholes, catch basins, capped 
stubouts, invert elevations, etc. 

(8) Sufficient information to locate Work concealed in each building with 
reasonable ease and accuracy. 

In some instances, this information may be recorded by dimension.  In other 
instances, it may be recorded in relation to the spaces in the building near 
which it was installed. 

B. Contractor shall provide additional drawings as necessary for clarification. 

C. Contractor shall provide reproducible record drawings, made from final Shop 
Drawings marked "No Exceptions Taken" or "Approved as Noted." 

D. After review and approval of the marked-up specifications by the Project 
Inspector, Contractor shall provide electronic copies of the drawings (in PDF 
format) with one file with all of the sheets and one set of individual sheet files 
at the conclusion of the Project. 

PART 3 - RECORD SPECIFICATIONS 

3.01 GENERAL: 

A. Contractor shall mark each section legibly to record manufacturer, trade 
name, catalog number, and supplier of each Product and item of equipment 
actually installed. 

B. After review and approval of the marked-up specifications by the Project 
Inspector, Contractor shall provide one electronic copy of the specifications 
(in PDF format) at the conclusion of the Project. 

PART 4 - MAINTENANCE OF RECORD DOCUMENTS 

4.01 GENERAL 

A. Contractor shall store Record Documents apart from documents used for 
construction as follows: 
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(1) Provide files and racks for storage of Record Documents. 

(2) Maintain Record Documents in a clean, dry, legible condition and in 
good order. 

B. Contractor shall not use Record Documents for construction purposes. 

PART 5 – PRODUCTS Not Used. 

END OF DOCUMENT 
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commissioning procedures performed, inspection and testing results, and the 
final version of the deficiencies and resolutions list indicating that all issues 
discovered through the commissioning process have been verified as 
resolved. 

D. Functional Performance Testing Process: Documented testing of system 
parameters, under actual or simulated operating conditions. 

E. Pre-Commissioning Checklists: Installation and start-up items to be 
completed by the appropriate party prior to operational verification through 
functional testing. 

F. Physical Inspection Process: On-site inspection and review of related system 
components for conformance to the specifications. 

G. Systems Commissioning Authority (SCA): Independent entity under contract 
directly with the District or District
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A. Meet and communicate with the District’s representatives, Construction 
Manager, if any, 3
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Once the SCA is provided with confirmation of all related systems completion, 
the actual date and times for the functional performance testing process will 
be confirmed. Contractors shall provide sufficient time, and qualified 
representatives, to complete this process. 

F. After a second failure of a system to successfully meet the criteria as set forth 
in the functional performance testing process, the Contractor shall reimburse 
the District for all costs associated with any additional re-testing efforts made 
necessary due to remaining Contractor related system deficiencies previously 
reported by the Contractor as corrected. These costs shall include salary, 
travel costs and per diem lodging costs (where applicable) for the SCA.  
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PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 


