PROJECT MANUAL

SERNA CONFERENCE ROOMS AV EQUIPMENT UPGRADE

PROJECT/CONTRACT NUMBER: 0825-476

SACRAMENTO CITY
UNIFIED SCHOOL DISTRICT

"No Limitations"

KMM Services, Inc.
5433 El Camino Ave., Suite 5
Carmichael, CA 95608
Phone: 916.359.4000

Sacramento City Unified School District
Serna Conference Rooms
Audio-Visual Equipment Upgrade

Site:	**Owner:**	**Low Voltage Consultant:**
Serna Center	Sacramento City Unified School District	KMM Services, Inc.
5735 47th Ave	5735 47th Ave	5433 El Camino Ave, Suite 5
Sacramento, CA 95824	Sacramento, CA 95824	Carmichael, CA 95608

The contractor shall provide all installation, commissioning, and programming to ensure seamless integration of all new components with the existing system.

3. The term "provide" shall mean to furnish, install, and make fully operational.
4. All existing equipment removed as part of the project shall be retained by the District.
5. The contractor shall touch up paint or replace ceiling tiles to match existing conditions for any areas of demolition or new installation.

Scope of Work:

1. Provide a new projector, lens, and mount, at the existing projector location.
2. Provide a new wall mounted, fixed projection screen.
3. Provide a new Crestron Decora HDMI transmitter to replace existing.
4. Provide a new Crestron DM output card to replace existing.
5.

KMM Services, Inc.
5433 El Camino Ave., Suite 5
Carmichael, CA 95608
Phone: 916.359.4000

Detailed Project Scope:

1. Provide a new projector, Panasonic P/N PT-MX14KLUW, with lens Panasonic P/N ET-EMW500, and mount Chief P/N VCTUW. Install at the existing projector mounting location above the dais. Rework the existing projector mounting pipe and ceiling tile penetration as required to accommodate the new projector. Connect signal and control (from the existing Crestron DM-4K-SCALER-C above T-bar) to the new projector.



KMM Services, Inc.
5433 El Camino Ave., Suite 5
Carmichael, CA 95608
Phone: 916.359.4000

2. Provide a new wall mounted, fixed screen, Dalite P/N 23734, with custom dimensions 85"x151". Mount to fully cover the existing rear-projection screen. Fur out new screen from wall as required for a secure and flat installation. Exact mounting location to be field coordinated with the Project Manager. Remove the plywood panel, patch holes, and touch up paint. Remove the indicated lay-in light fixtures, safe-off the power and replace the ceiling tiles. All electrical modifications are to be performed by a licensed electrician.



3. Replace the existing Crestron Decora HDMI transmitter at dais center with a new Crestron P/N DM-TX-200-C-2G-B-T.



4. Replace the existing Crestron DM output module in the Crestron DM-MD16x16 slot 5/6 with a new Crestron P/N DMC-4KZ-CO-HD.

KMM Services, Inc.
5433 El Camino Ave., Suite 5

”No Limitations”

KMM Services, Inc.
5433 El Camino Ave., Suite 5
Carmichael, CA 95608
Phone: 916.359.4000

11. Provide new Shure Microflex transmitter rechargeable batteries, as follows:
    a) Shure P/N SB901A, in each existing Shure MXW1 and MXW8 Microflex transmitter.
    b) Shure P/N SB902A, in each existing Shure MXW2 Microflex transmitter
    c) Properly dispose of the existing batteries.

12. Provide a new speaker timer system consisting of a control unit, Dsan P/N "Limitimer Rackmount", a timer display at the soffit, Dsan P/N "ASL4-ND3", and a timer display at the dais, Dsan P/N "ASL2-ND3", and all necessary interconnect cabling. Integrate the Dsan system with the Crestron system such that all timer functions are accessible from the Crestron touch panels. Provide all necessary mounting accessories including custom fabricated accessories, as required, to seamlessly mount the new timers in the existing locations.

13. Provide programming and commissioning to seamlessly integrate all new components with the existing systems. Specifically, the Crestron system and the Biamp Tesira DSP will need to be receive updated programming subject to the following standards:

    a. The District desires to update and build upon the existing Crestron programming. If this is not possible, the contractor shall model the new programming and user interface as closely on the existing programming as possible.
    b. A submittal shall be provided containing each new or changed menu, submenu, and popup of the Crestron user interface for review and approval by the District.
    c. The Crestron system shall be updated to control the functions of the newly installed projector.
    d. The Crestron system shall be updated to remove the controls for "Screen Up" and "Screen Down", wherever they may occur.
    e. The Crestron system shall be updated to correctly reflect the dais seat positions as used in the "Request to Speak" functionality.
    f. The Crestron system shall be updated to include all relevant controls of the newly installed Dsan speaker timer system, such that the system can be fully controlled from the appropriate Crestron touch panels.

KMM Services, Inc.
5433 El Camino Ave., Suite 5
Carmichael, CA 95608
Phone: 916.359.4000

Approved Equipment List

Item	Description	Quantity
Projector	Panasonic PT-MZ14KLWU	1
Lens	Panasonic ET-EMW500	1
Projector mount	Chief VCTUW	1
Fixed projection screen	Dalite 23734 w/ custom size 85"x151".	1
Decora HDMI transmitter	Crestron DM-TX-200-C-2G-B-T	1
DM Output Module	Crestron DMC-4KZ-CO-HD	1
Ceiling speakers	Biamp DX-IC8-W	7
Amplifier	Crestron DM-NAX-AMP-X300	1
Cable	Belden 82740	lot
Gooseneck Microphone	Earthworks FM500	11
Shock Mount Input Plate w/ switch	Audio Technica AT8647QM/S	9
Shock Mount Input Plate	Audio Technica AT8646QM	1
Wireless microphone battery	Shure SB901A	14
Wireless microphone battery	Shure SB902A	1
Timer Control Unit	Dsan Limitimer Rackmount	1
Timer Display - soffit	Dsan ASL4-ND3	1
Timer Display – dais	Dsan ASL2-ND3	1

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a Notarial Acknowledgment for all Surety's signatures. The California Department of Insurance must authorize the Surety to be an admitted Surety Insurer.

DESIGNATED SUBCONTRACTORS LIST
(Public Contact Code Sections 4100-4114)

: Serna Conference Rooms AV Equipment Upgrade0825-476

SITE VISIT CERTIFICATION

Serna Conference Rooms AV Equipment Upgrade - 0825-476

NON-COLLUSION DECLARATION
(Public Contract Code Section 7106)

WORKERS' COMPENSATION CERTIFICATION

Serna Conference Rooms AV Equipment Upgrade- 0825-476

TOBACCO-FREE ENVIRONMENT CERTIFICATION

Serna Conference Rooms AV Equipment Upgrade- 0825-476

ATTACHMENT "A"

List of Employees / Subcontractors

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

Name / Company: _____

REGISTERED SUBCONTRACTORS LIST
(Labor Code Section 1771.1)

Serna Conference Rooms AV Equipment Upgrade- 0825-476

_____

for all tiers

at least two (2) weeks before the subcontractor is scheduled to perform work

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

Subcontractor Name: _____

_____

_____

_____

POST BID INTERVIEW

PART 1 – GENERAL

1.01 SUMMARY

Not applicable.

ALLOWANCE EXPENDITURE DIRECTIVE

ALLOWANCE EXPENDITURE DIRECTIVE NO.:

Project: _____

PROPOSED CHANGE ORDER FORM

PCO NO.:

Project: _____
Bid No.: _____
RFI #:_____

Date: _____
DSA File No.: _____
DSA Appl. No.:_____

	WORK PERFORMED BY CONTRACTOR	ADD	DEDUCT
	Material		
	Add Labor		
	Add Equipment **A9.9E0 Tc 0 1v 0 9.9q.9E0 do**		

AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS

WHEREAS

WHEREAS

GENERAL CONDITIONS

CONTRACT TERMS AND DEFINITIONS

1.1 Definitions

Wherever used in the Contract Documents, the following terms shall have the meanings indicated, which shall be applicable to both the singular and plural thereof:

1.1.13.30
1.1.13.31
1.1.13.32
1.1.13.33
1.1.13.34

1.1.23 Drawings (or “Plans”)

1.1.24 DSA

1.1.25 Force Account Directive

1.1.35 Project Inspector (or "Inspector")

1.1.36 Project Labor Agreement (or "PLA")

1.1.46 Shop Drawings

1.1.47 Site

1.1.48 Specifications

1.1.49 State

1.1.50 Storm Water Pollution Prevention Plan (or "SWPPP")

1.1.51 Subcontractor

1.1.52 Submittal Schedule

4.2

4.3

5. INSPECTOR, INSPECTIONS, AND TESTS

5.1 Project Inspector

5.1.1

6.8 Preservation of Records

6.9.4

6.9.5

6.10 Notifications

6.10.1

6.10.2

6.11 Obtaining of Permits, Licenses and Registrations

6.11.1

6.12.2

6.13 Work to Comply with Applicable Laws and Regulations

6.13.1

6.14.18

6.16.2

7.4

9.4

10.1.1.4 Safety Plan.

10.1.1.5

10.1.1.6 **C -0.0j/MCID 6 BDC /4.6**

10.2.3

10.2.4

10.2.5

10.2.6

10.3 Material Safety Data Sheets (MSDS)

10.4

11.2 Not Applicable

11.3 Access to Work

11.4 Not Applicable

11.5 Not Applicable

11.6 Not Applicable

11.7 Not Applicable

11.8 Not Applicable

11.9 Not Applicable

11.10 Notification

13.1.3 Subcontractor(s):

13.1.4 Workers' Compensation and Employers' Liability Insurance

13.1.4.1

14. WARRANTY/GUARANTEE/INDEMNITY

14.1 Warranty/Guarantee

14.1.1

14.1.2

14.2.4

15.2 Computation of Time / Adverse Weather

15.2.1

15.2.1.1

15.2.1.2

15.2.1.3

15.2.1.4

15.2.1.5

15.3.3 No Work during State Testing

16.3 No Additional Compensation for Delays Within Contractor's Control

16.3.1

17. CHANGES IN THE WORK

17.1 No Changes Without Authorization

17.1.1

17.5.3

17.5.4

17.5.5

17.7 Proposed Change Order

17.7.1 Definition of Proposed Change Order

17.9.1.2

17.18 Failure of Contractor to Execute Change Order

18. REQUEST FOR INFORMATION

18.1

19.3.2.2

19.4.1.8

19.4.1.9

19.4.1.10

19.4.1.11

19.4.1.12

19.4.1.13

19.4.1.14

19.4.1.15

19.4.1.16

19.4.1.23

20.5.2 Inspection Prior to Occupancy or Use

20.5.3 No Waiver

00n(v)5co11.auni00(c)fttuntnndndUr Td eunio00tnaWtn00(c)n6 (a)2.-18(c)-fte

23. NONCONFORMING WORK AND CORRECTION OF WORK

23.1 Nonconforming Work

23.1.1

23.3.2

23.3.2.1

23.3.2.2

23.3.2.3

24.2.1.3

24.2.1.4

24.2.1.5

24.2.1.6

24.2.1.7

24.2.1.8

24.2.2 Notification of Termination

24.2.2.1

24.2.2.2

24.2.2.3

24.2.2.4

24.4.3

24.4.4

24.4.5

24.4.6

24.5.1.2

25.4.1.3

25.5.3.1

26.2.8

26.5.7

26.5.7.1

26.5.7.2

26.5.8

26.5.9

56.5.9

28.1.2

SPECIAL CONDITIONS

et seq

2.

HAZARDOUS MATERIALS
PROCEDURES & REQUIREMENTS

et seq

SUMMARY OF WORK

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS

1.04 WORK BY OTHERS

1.05 CODES, REGULATIONS, AND STANDARDS

1.07 EXAMINATION OF EXISTING CONDITIONS

1.08 CONTRACTOR'S USE OF PREMISES

1.09 NOT APPLICABLE

1.10 UTILITY SHUTDOWNS AND INTERRUPTIONS

ALLOWANCE

PART 1 GENERAL

1.1 SECTION INCLUDES

1.2 RELATED SECTIONS

PART 2 - UNIT PRICING (NOT USED)

2.01 GENERAL

2.02 UNIT PRICES

PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.02 SUBSTITUTIONS OF MATERIALS AND EQUIPMENT

PART 2 – PRODUCTS Not used
PART 3 – EXECUTION Not used

UNCONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

NOTICE TO CLAIMANT

_____

_____

_____

_____

Unconditional Waiver and Release

1.03 PRE-INSTALLATION/PERFORMANCE MEETING:

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

SCHEDULING OF WORK

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

Preliminary Construction Schedule

1.05 GENERAL

SUBMITTALS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

PART 2 – PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

SITE STANDARDS

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 REQUIREMENTS OF THE DISTRICT:

REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 DESCRIPTION:

1.03 REQUIREMENTS OF REGULATORY AGENCIES:

PART 2 – PRODUCTS Not Used.

PART 3 – EXECUTION Not Used.

ABBREVIATIONS AND ACRONYMS

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 DOCUMENT INCLUDES:

REFERENCES

PART 1 - GENERAL

1.01 SCHEDULE OF REFERENCES:

The following information is intended only for the general assistance of the Contractor, and the District does not represent that all of the information is current. It is the Contractor's responsibility to verify the correct information for each of the entities listed.

MATERIALS AND EQUIPMENT

PART 1

1.07 Not Applicable.

1.08 PUBLICITY RELEASES:

PART 2 – PRODUCTS Not used.

PART 3 – EXECUTION Not used.

SACRAMENTO CITY USD
Serna Conf Rooms AV Equipment Upgrade

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION

3.01 PLAN IMPLEMENTATION:

[

]

3.02 RECYCLING CONSTRUCTION WASTE:

OWNER-FURNISHED PRODUCTS

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

1.02 SECTION INCLUDES

1.03 DEFINITIONS

1.04 PRODUCT DELIVERY, STORAGE, AND HANDLING

PART 2 – PRODUCTS

2.01 GENERAL PRODUCT REQUIREMENTS

3.02 CLEANING AND PROTECTION

FIELD ENGINEERING

Not Applicable

END OF DOCUMENT

CUTTING AND PATCHING

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 CUTTING AND PATCHING:

3.02 PREPARATION:

3.03 ERECTION, INSTALLATION AND APPLICATION:

ALTERATION PROJECT PROCEDURES

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

3.06 REPAIR OF DAMAGED SURFACES:

3.07 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS:

OPERATION AND MAINTENANCE DATA

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

1.02 QUALITY ASSURANCE:

1.03 FORMAT:

1.04 TIME OF SUBMITTALS:

RECORD DOCUMENTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

PART 2 - RECORD DRAWINGS

2.01 GENERAL: