



**Business Services
Contracts Office**

5725 17th Avenue, Sacramento, CA 95824

(916) 643-2464

Janea Marking, Chief Business Officer

2. Review RFP Milestone Dates / Requirements (Sections I and III of RFP)

a. RFP SCHEDULE

- i. **10/18/2024 at 3:00pm** – Mandatory Preproposal conference at **Pacific Elementary School - 6201 41st Street, Sacramento, CA 95824**. Meet at the flagpole in front of the campus.
- ii. **10/22/2024** – Deadline to submit pre-qualification applications. Link to Quality

Bidders can be found at

- iii. **10/25/2024 by 2:00pm** – Deadline to submit questions via email in accordance with BFP section VII General Information

77h21he_10c0_1150_2467_50c2c3c3c22a

- iv. **11/01/2024 by 2:00pm** – If applicable, an addendum will be uploaded to the District website
RFP documents are also available on e-Bldr at

- v. **11/05/2024 by 2:00pm** – Proposals due.

3. Scope of the Project – (A/E) (Section IV of the RFP)

The project consists of one (1) construction increment:

[REDACTED]

feet replacement campus which will be designed to accommodate approximately 650

[REDACTED]

e. Owner's Contingency – Percentage will be finalized during TBR development. % is of the total cost (excluding Construction Contingency & Allowances)

[REDACTED]

Sacramento City USD Contracts Office

[robert-ald](#)

[tina](#)

[REDACTED]

c. Documents submitted in seven (7) hard copies & one (1) electronic copy, maximum pages



Sacramento City Unified School District

MANDATORY Pre-Proposal Walk Site to visit

[Redacted]

[Redacted]

[Redacted]

[Redacted]

[Redacted]

SCUSD Project# 477, Pacific Elementary New Construction Project

October 18th, 2024, 3:00 PM

REPRESENTATIVE
PRINT NAME

COMPANY

TELEPHONE

EMAIL
PRINT CLEARLY

Chase Forester
IKK CARDIN
MATT WADE

CORE
XL CONSTRUCTION
CORE

(775) 276 - 2906
916 893 7612
916 - 240 - 4345

chaseforester@coreconstruction.co

ncardin@xlconstruction.com
MATT WADE@CORECONSTRUCTION.CO

F&H Construction

209 - 931 - 3738

estimating@f-hconst.com

@roebbelen.com

Sacramento City Unified School District

MANDATORY Pre-Proposal Walk Sign-In-sheet

SCUSD Project# 477, Pacific Elementary New Construction Project

October 18th, 2024, 3:00 PM

Sacramento
City Unified
School District

REPRESENTATIVE
PRINT NAME

COMPANY

TELEPHONE

EMAIL
PRINT CLEARLY

Otto Construction

LFDA

4

-

awod@ottoconstruction

Od
Harry Gillmore

Lathrop Construction

1211375

707 946 8000

Larry@clarkesullivan
AED@
lathropconstruction.com

Jaka Sara

Landmark

916-663-1953

ust.net

Sacramento
City Unified

MANDATORY Pre-Proposal Walk Sign-In-sheet
SCUSD Project# 477, Pacific Elementary New Construction Project

dgilliland@flintbuilders.com

916.316.4519

CALIFORNIA OFFICE
1115 East Lockeford Street

Ba four Beatty

Operations Director

Joe George

LIC. #293306

Estimator CONSTRUCTION ASSOCIATES, INC

A Better Building.. A Better Building Experience!

(209) 931-3738 **PHONE**
(209) 774-6805 **MOBILE**
(209) 263-3460 **FAX**

harry.gillmore@lathropconstruction.com
4001 Park Road • Benicia, CA 94510-0819
707/746-8000 • Fax 707/746-8080 • Lic 415981

Donata Gilliland, CPSM, CFLA
Principal

Ba four Beatty

CONSTRUCTION

Bill Machado

Senior Superintendent

✉ mdaood@ottoconstruction.com

☎ 916.216.4697

☎ (916) 871-7478

1110 Iron Point Blvd

Matt Wade

mattwade
@coreconstruction.com

Larry C

General Superintendent
(California Division)

☎ (916) 760-0805
lcs@bafourbeatty.com

1340 Blue Oak Blvd, Suite 150
Roseville, CA 95678

Tel: 916 338 7707
Cell: 916.502.1865
Fax: 888 510 3055

CLARK/SULLIVAN
construction

larry@clarksullivan.com
www.clarksullivan.com

NV License # 12997 (AB)
CA License # 796486 (AB)



Kevin Saenz
Assistant Project Manager

M (925) 876-7542
E kevin@roebbelen.com

1241 Hawks Flight Court
El Dorado Hills, CA 95762

Carlos Paredes, LEED AP®
Senior Project Manager

M (916) 765-6108
E carlosp@roebbelen.com

1241 Hawks Flight Court
El Dorado Hills, CA 95762

Chase Forester
GENERAL SUPERINTENDENT

T 530.883.8250
C 775.276.8906

210 Rocky Ridge Dr., #180
Roseville, CA 95661
www.cc

221 Gateway Road W, Ste. 405
Napa, CA 94558

Tel: (707) 643-4580 • Fax (707) 643-4581
Mobile: (916) 416-0403

benh@bhmconstruction.com