



Sacramento City Unified School District

**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Gerardo Castillo, Chief Business Officer
Kimberly Teague, Contract Specialist*

ADDENDUM NO. 1

Date March 28, 2017



Issued by: Sacramento City Unified School District

**Project: Irrigation Improvements & Outdoor Learning Area
at A.M. Winn K-8 School**

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. DRAWINGS –L1.1


These demarcations can be removed from the scope. The school district has already



DEMO CONCRETE AND FENCE FOR
EXISTING PUMP/CONTROLLER YARD



EXISTING ELECTRIC IRRIGATION
CONTROLLER TO BE REMOVED
AND REPLACED BY SPLICE BOX,
SEE IRRIGATION SHEET L2.1



ALL FEATURES, NOTES and DIMENSIONS NOT SPECIFICALLY SHOWN OR NOTED
AS CHANGED SHALL REMAIN AS SHOWN ON PREVIOUSLY ISSUED DOCUMENTS.

IRRIGATION DEMOLITION PLAN
A.M. WINN ELEMENTARY SCHOOL
IRRIGATION IMPROVEMENT

ADDENDUM

SCALE 1" = 30'


REF. DWG. L1.1

PROJECT NO. 16055

SHEET

AD1-1

VALVES IN THIS AREA ARE TO BE
INSTALLED AND LATERAL LINE CAPPED
FOR EXTENSION BY OTHERS



ELECTRICAL WIRES FROM DEMOLISHED
IRRIGATION CONTROLLER TO BE PLACED



IN NEW SPLICE BOX AND CONNECTED TO
NEAREST NEW IRRIGATION MAINLINE

ALL FEATURES, NOTES and DIMENSIONS NOT SPECIFICALLY SHOWN OR NOTED
AS CHANGED SHALL REMAIN AS SHOWN ON PREVIOUSLY ISSUED DOCUMENTS

SCALE 1" = 30'

