



**Business Services  
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824  
(916) 643-2464

*Gerardo Castillo, Chief Business Officer*

*Kimberly Teague, Contract Specialist*

**ADDENDUM NO. 1**

**Date:** April 18, 2016

**Issued by:** Sacramento City Unified School District

**Project:** Shade Structure at Elder Creek CC

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

11 drawing items are clouded and tagged with a Delta #1. There are a total of four (4) items included in this addendum.

**General**

- 1 The General Contractor will relocate the existing temporary chain link fence to the temporary play area as directed by the Program Director.



